



MINISTRY OF WATER RESOURCES AND IRRIGATION

Notice of Intention to Award

For the attention of Consultant's authorized representative

HYDROPLAN INGENIEUR-GMBH

Prinz-Carl-Anlage 25 67547 Worms

Germany

Email: s.lieth@hydroplan.de

Direct Tel. +49-6241-9103-0

Attention: **Dr. Sabine Lieth (Managing Director)**

This Notification is sent by: email on July 23rd 2026 @ 14:00 noon local time

Notification of Intention to Award

**Client: Ministry of Water Resources and Irrigation/Regional Climate Resilience
Program for Eastern and Southern Africa Phase 1**

**Contract title: Technical Consulting Services to Update the Seven (7) Towns Existing
Feasibility Studies for Water Supply and Sanitation.**

Country: South Sudan

IDA Grant Number: E-1920-SS

RFP No: SS-MWRI-496984-CS-QCBS

This Notice of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a) request a debriefing in relation to the evaluation of your Proposal, and/or
- b) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Consultant

Name:	HYDROPLAN INGENIEUR-GMBH
Address:	Prinz-Carl-Anlage 25 67547 Worms Germany
	Email: s.lieth@hydroplan.de
	Tel.: +49-6241-9103-0

Contract price:

		TOTAL
Amount (USD)	499,540.00	499,540.00

US\$ 499,540.00 (United States Dollars Four Hundred Ninety-Nine Thousand Five Hundred and Forty, only (exclusive of local direct taxes.)

2. Shortlisted Consultants

Name of Consultant	Submitted Proposal	FTP Overall technical scores	Financial Proposal price	Evaluated Financial Proposal price	Combined score and ranking
Enviplan International Limited	Yes	Consultant Specific Experience Experience 3.38 Methodology 26.25 Proposed Staff 49.70 Local input 1.80 Total Scores: <u>81.13</u>	USD 840,000.00	USD 840,000.00 (exclusive of local direct taxes)	<u>Combined Score:74.63</u> <u>Ranking: 2</u>
SGAPI Consulting Engineers	Yes	Consultant Specific Experience Experience 4.38 Methodology 23.75 Proposed Staff 49.77 Local input 0.56 Total Scores: <u>78.46</u>	USD 799,050.00	USD 799,050.00 (exclusive of local direct taxes)	<u>Combined Score:73.67</u> <u>Ranking: 3</u>

3. Reason/s why your Proposal was unsuccessful.

Enviplan International Limited

Your Combined Technical/Financial score was **74.63** points against Hydroplan Ingenieur-GMBH **82.64**

SGAPI Consulting Engineers

Your Combined Technical/Financial score was **73.67** points against Hydroplan Ingenieur-GMBH **82.64**

DEADLINE: The deadline to request a debriefing expires at midnight on Tuesday 28, 2026.

You may request a debriefing in relation to the results of the evaluation of your Proposal. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Consultant, contact details; and address the request for debriefing as follows:

Attention: Hon. Sultan Lam Tungwar Kueigwong

Title/position: Undersecretary

Agency: Ministry of Water Resources and Irrigation, Juba, South Sudan

Email address: karisslam@yahoo.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

4. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires at midnight, August 7, 2026.

Provide the contract name, reference number, name of the Consultant, contact details; and address the Procurement-related Complaint as follows:

Attention: Hon. Sultan Lam Tungwar Kueigwong

Title/position: Undersecretary

Agency: Ministry of Water Resources and Irrigation, Juba, South Sudan

Email address: karisslam@yahoo.com

Upon receipt of this notification, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the “[Procurement Regulations for IPF Borrowers \(Procurement Regulations\)](#) (Annex III).” You should read these provisions before preparing and submitting your complaint. In addition, the World Bank’s Guidance “[How to make a Procurement-related Complaint](#)” provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an ‘interested party’. In this case, that means a Consultant who has submitted a Proposal in this selection process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the deadline stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

5. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on August 7, 2026 local time.

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of **Ministry of Water Resources and Irrigation:**

Signature: _____

Attention: Hon. Sultan Lam Tungwar Kueigwong

Title/position: Undersecretary

Agency: Ministry of Water Resources and Irrigation

Email address: karisslam@yahoo.com and copied to chutisaac24@gmail.com and crfm.procurement@gmail.com

Lam Tungwar
23/7/2026
